



2014 Keeton Reservoir Reconstruction Project

**Pre-Bid Meeting
October 31, 2014
Fountain, Colorado**



Pre-Bid Agenda

- **Mandatory Attendance – Sign In Please**
- **Introductions**
- **Location of Project**
- **Scope of Project**
- **Documents**
- **Schedule**
- **Choice Process**
- **Questions**



2014 Keeton Reservoir Reconstruction Project

- **Mobilization/Demobilization**
- **Construction Surveying**
- **Clearing & Grubbing**
- **Earthwork**
 - **Sediment Removal**
 - **Sediment Fill**
 - **Rock Salvage**
 - **Spillway Rip Rap Replacement**
 - **Water Control**
- **Flume Removal & Replacement**
- **Spillway Repair & Group**
- **Revegetation**



09/16/2013







2014 Keeton Reservoir Reconstruction Project

- **Oct 31 – Pre-Bid Meeting**
- **Nov 10 - Bids Due at 10:00 AM**
- **Nov 18 – Award to City Council**
- **Nov 21 - Notice to Proceed**
- **Feb 15 – Substantial Completion**



2014 Keeton Reservoir Reconstruction Project

Bid Process:

- **The Basis of Award will be the “Total Bid” Sum of the Bid Form**
- **Award will go to One Contractor**
- **If the Bidder who is awarded the Contract does not complete the Contract, the Bid Bond will be forfeit as Liquidated Damages**



2014 Keeton Reservoir Reconstruction Project

Bid Content:

- Bid Form – Completed, with Signatures
- Bid Schedule
- Bid Bond
- On Envelope – “2014 Keeton Reservoir Reconstruction Project Bid – Attention: Michael Fink”



QUESTIONS ?