


SOQ Review: 2016 Saddle Tap Replacement Project
City of Fountain Council Chambers
September 7, 2016
9:00 A.M.

Firm	Attended Pre-Submittal on August 22, 2016	Bid Bond	Bid Amount
Plowman Excavating	✓	✓	106,860.00
T-Bone Construction			


M. Fink
Project Manager

7 SEPT 2016
Date


J. Carneal
City Clerk

9/7/16
Date